CHAUDHARY DEVI LAL UNIVERSITY SIRSA
(Established by the State Legislature Act 9 of 2003)

QUOTATION NOTICE

Sealed quotations are invited on behalf of Registrar, CDLU, Sirsa from the firms on 20/10/2020 at 3.00
p.m.

Sr. Name of work Estimated Period
No. Amount
1. | Supply of Green House Cloth at CDLU Sirsa. 9773/- 30 Days
Conditions:-
1. The quotation envelope should be addressed to Executive Engineer, CDLU, Sirsa and the envelope
must be super scribed ‘Quotation for the work of “Supply of Green Gouse Cloth at CDLU
Sirsa”.
2. Incomplete quotation such as unsigned quotation, late submitted quotation, conditional — quotation
will be considered as rejected.
3. The University reserves the right to reject any or all offers without assigning any reason.
4, Deduction of all taxes and surcharge will be made as per Govt. /CDLU rules from time to time.
5. The work/supply shall be carried out strictly according to specifications and to the entire satisfaction
of the  Engineer-in-Charge. In case of failing in execution of above said job within the prescribed time, the

penalty clause shall be followed which is given as under?

“Supply/work order shall be executed within the time specified in the supply/work order which may
be extended by the Registrar on the application of the firm/agency indicating the reasonable ground.
In the event of the firm/agency failing to execute the work within time, he shall be liable to pay as
compensation an amount equal to one percent or such smaller amount as the Registrar may decide on
the said amount of the contract maximum 10% of the contract, for every day that the quantity remains
incomplete. After the lapse of 15 days beyond the stipulated/extended period it will be the discretion of

the

University to cancel the supply/work order at risk and cost of the firm/agency/supplier. In case of

any other breach of contract/agreement the University will be at liberty to levy a compensation upto
10% of the amount of the contract and may also take any other penal action including the black listing.

An

appeal against these orders shall, however, lie with the Vice-Chancellor whose decision shall be

final”.

The DNIQ, terms and conditions may be had from the office of the undersigned on any working
day during office hours i.e. from 9.00 a.m. to 5.00 p.m. May contact on Telephone No. 01666-239803.

EXECUTIVE ENGINEER
Endst.No.EE/20/2959-64 Dated:08.10.2020

Copy of the above is forwarded to the following for information and necessary action:

1 S.A.O /A.O CDLU, Sirsa.
2 S.D.E. (Civil /hort.), CDLU, Sirsa.
3. J.E. (Hort.), CDLU, Sirsa
4, P.A. to Registrar (for kind information of the Registrar)
5 D.A. Construction Branch, CDLU, Sirsa
6 Notice Board, Construction Branch, CDLU, Sirsa
EXECUTIVE ENGINEER



SCHEDULE OF DNIOQ

Name of work: - Supply of Green House Cloth at CDLU Sirsa

Estimated cost Rs. 9773/-

Time limit 30 Days
Last Date of Submission 20/10/2020upto 3.00

P.M.
Sr. Description Qty | Unit | Rate to quoted
No. by the
contractor
1. Supply of green house Cloth With 75%
shadow Make, Netlon, Shalimar 35 | Mtr,,
2. UV Thread 02 | Pkt.
Conditions:-

1. The quotation envelope should be addressed to Executive Engineer, CDLU, Sirsa and
the envelope must be super scribed ‘Quotation for the work of “Supply of green
house Cloth at CDLU Sirsa”.

2. Incomplete quotation such as unsigned quotation, late submitted quotation,

conditional guotation will be considered as rejected.

3. The University reserves the right to reject any or all offers without assigning any

reason.

4, The work/supply shall be carried out strictly according to specifications and to the

entire satisfaction of the Engineer-in-Charge.

5. Deduction of all taxes and surcharge will be made as per Govt. /CDLU rules from

time to time.

“Supply/work order shall be executed within the time specified in the supply/work order which
may be extended by the Registrar on the application of the firm/agency indicating the
reasonable ground. In the event of the firm/agency failing to execute the work within time, he
shall be liable to pay as compensation an amount equal to one percent or such smaller amount
as the Registrar may decide on the said amount of the contract maximum 10% of the contract,
for every day that the quantity remains incomplete. After the lapse of 15 days beyond the
stipulated/extended period it will be the discretion of the University to cancel the supply/work
order at risk and cost of the firm/agency/supplier. In case of any other breach of
contract/agreement the University will be at liberty to levy a compensation upto 10% of the
amount of the contract and may also take any other penal action including the black listing.
An appeal against these orders shall, however, lie with the Vice-Chancellor whose decision
shall be final”.

Executive Engineer






